

BID 2023-05

Tri Town Trail Planning & Design

Thursday November 3, 2022 - 2:00PM

Attendees:

Matthew Bonin, Director of Finance, Town of Ledyard

Ian Stammel, Asst. Director of Finance, Town of Ledyard

Katie Freeman, Fiscal Asst. II, Town of Ledyard

Juliet Hodge, Director of Planning, Town of Ledyard

David Holdridge, Tri Town Trail

Scott Johnson Jr, Director of Parks and Recreation, Town of Ledyard

Karen Parkinson, Tri Town Trail

Barbara Kil, Tri Town Trail

Bidder Information	BID PROPOSAL
--------------------	--------------

Company: Kent & Frost
Address: 1 High St
Mystic, Ct 06355

Kent + Frost Landscape Architecture proposes the following lump sum and percentage based fee for the work described within this RFP.

Itemized Breakdown

Phase 1 - Alignment Definition

Task 1 Project Startup / Data Collection / Survey	\$ 14,000.00
Task 2 Wetland Identification	\$ 6,000.00
Task 3 Suitability Analysis	\$ 3,000.00
Task 4 Historical and Environment Assessment	\$ 7,000.00
Task 5 Stakeholder & Neighbor Input	\$ 12,000.00
Task 6 Conceptual Route Alignments	\$ 15,000.00
Task 7 Finalized Route Alignment	\$ 17,000.00

Phase 1 Lump Sum Price \$ 74,000.00

Phase 2 - Easements & Stakeout

Task 8 Individual Easement Documentation	\$ 1,500 /EA
Task 9 Stakeout Centerline of Trail	\$ 4,000.00

Phase 2 Price T.B.D.

Phase 3 - Permitting and CD's

Task 10 Construction Documents	T.B.D based on project needs
Task 11 Permitting Process	N/A

Phase 3 Price T.B.D.

Reimbursable Expenses

Materials and/or Services obtained specifically for the completion of a project will be invoiced as Reimbursable Expenses at cost. Printing and Mileage are the most common expenses.

Bidder Information

Company:
Address:

Bidder Information

Company:
Address:

Bidder Information

Company:
Address:

SUPPLEMENTARY INFORMATION

Kent + Frost Landscape Architecture proposes the following lump sum fee for the work described within this RFP.

Itemized Breakdown

Phase 1 - Alignment Definition

Task 1 Project Startup / Data Collection / Survey	\$ 14,000.00
Task 2 Wetland Identification	\$ 6,000.00
Task 3 Suitability Analysis	\$ 3,000.00
Task 4 Historical and Environment Assessment	\$ 7,000.00
Task 5 Stakeholder & Neighbor Input	\$ 12,000.00
Task 6 Conceptual Route Alignments	\$ 15,000.00
Task 7 Finalized Route Alignment	\$ 17,000.00

Phase 1 Lump Sum Price \$ 74,000.00

Phase 2 - Easements & Stakeout

Task 8 Individual Easement Documentation	\$ 1,500 /EA
Task 9 Stakeout Centerline of Trail	\$ 4,000.00

Phase 2 Price Not to Exceed \$14,000

Phase 3 - Permitting and CD's

Task 10 Construction Documents Scope to be finalized pending route alignment

Phase 3 Price Not to Exceed \$22,000

Reimbursable Expenses

Materials and/or Services obtained specifically for the completion of a project will be invoiced as Reimbursable Expenses at cost. Printing and Mileage are the most common expenses.

Reimbursable Expenses Not to Exceed \$2,000

Total Fee: Not to Exceed \$112,000