

Project: Acronom Masonry
Project No. 23038
Date 2/13/2025

OPINION OF PROBABLE E&S COST
Proposed Residential Conversion

Erosion & Sediment Control

Silt Fence or Staked Haybales	585	LF	\$5.00	\$2,925.00
Loam & seed disturbed areas	2500	SY	\$5.00	\$12,500.00
Temporary Construction Fence	585	LF	\$10.00	\$5,850.00
EROSION & SEDIMENT CONTROL SUBTOTAL				\$21,275.00

TOTAL ESTIMATED E&S COSTS \$21,275.00

TOTAL	\$21,275.00
--------------	--------------------